

Purchase Order



Page 1/1
Purchase Order
Purchase Order No. 3488
Date 4/13/2023
Exchange Rate 0.0000000

Charlotte County Airport Auth.
28000 A-1 Airport Road
Punta Gorda FL 33982

Vendor: HALFACRE CONSTRUCTION CO
7015 PROFESSIONAL PKWY E
SARASOTA FL 34240

Ship To: Charlotte County Airport Auth.
28000 A-1 Airport Road
Punta Gorda FL 33982

^ Changed Since the Previous Revision

Contract Number:	Payment Terms	Confirm With	Shipping Method
	Check		

L/N	Item Number	Description	Req. Date	U/M	Ordered	Unit Price	Ext. Price
		Shipping Method	Reference Number	FOB			
1	HALFACRE AIRPORT FENCI DELIVERY	CAPITAL IMPROVEMENTS HALFACRE AIRPORT FENCING	4/13/2023 None	Each	1	\$99,919.00	\$99,919.00

Raymond Laroche (Apr 13, 2023 15:02 EDT)

Subtotal	\$99,919.00
Trade Discount	\$0.00
Freight	\$0.00
Miscellaneous	\$0.00
Tax	\$0.00
Order Total	\$99,919.00
Prepayment	\$0.00

James Parish (Apr 13, 2023 16:04 EDT)

Authorized Signature



March 2, 2023

GMP Proposal

RE: Airport Parking Fencing

Thank you for the opportunity to present a proposal for installation of fencing around the parking lots of the Punta Gorda Airport. Below you will find the proposed scope of work and the budget for the project. Proposal is based on direction from Charlotte County Airport Authority and the site-walk through with the Airport Authority staff and the attached marked-up aerial photo.

Guaranteed Maximum Price (GMP): \$99,919.00

Project Scope of Work:

Remove and dispose of existing wooden split rail fence.
Provide approximately 1,850 linear feet and install approximately 2,650 linear feet of black vinyl coated chain link fence 4' high with a top rail. 750 linear feet of material shall be supplied by the owner.

Clarifications:

No engineering or design is included as part of this proposal

No performance/payment bond is included as part of this proposal.

Please feel free to contact me with any questions or concerns regarding this proposal.

Respectfully,

Jim Nicolozakes

Project Manager
Halfacre Construction Company



Guaranteed Maximum Price (GMP): \$99,919.00
Ninety-Nine Thousand Nine Hundred Nineteen and 00/100 Dollars.

<u>PROJECT SCHEDULE OF VALUES</u>					
<u>Item</u>	<u>Description</u>	<u>Unit</u>	<u>Quantity</u>	<u>Price</u>	<u>Total</u>
<u>General Conditions</u>					
1	General Liability Insurance	1	LS	\$150.00	\$150.00
2	Project Superintendent	2	Weeks	\$3,000.00	\$6,000.00
3	Project Manager	1	Weeks	\$3,600.00	\$3,600.00
4	Project Admin	0.25	Weeks	\$3,000.00	\$750.00
5	Dumpster Service	1	LS	\$1,000.00	\$1,000.00
Subtotal for General Conditions					\$11,500.00
<u>Construction Scope of Work Items</u>					
6	Fencing Work (Jay's Fencing)	1	LS	\$62,890.00	\$62,890.00
7	Removal of Existing Fence	1	LS	\$10,400.00	\$10,400.00
8	Site Retoration/Locates	1	LS	\$1,500.00	\$1,500.00
9					
Subtotal for Construction Scope of Work Items					\$74,790.00
Subtotal for General Conditions & Construction Scope of Work Items					\$86,290.00
Contingency (owner)					\$5,000.00
TOTAL					\$86,290.00
CM Fee - 10%					\$8,629.00
Guaranteed Maximum Price (GMP)					\$99,919.00